



## NOTICE OF AWARD

### NGP CONSTRUCTION

1 Bayanihan St. Toril, Davao City  
Tel# / Contact # 09569048651

**Thru: MR. RIO ALFONSO**  
Duly Authorized Representative

**Sir/Madame:**


We are pleased to notify you that the PAGASA Management has approved the award to your firm the contract for the **"Concreting of the Access Road in PAGASA Iloilo Radar and Synoptic Station in Iloilo City"** (PR No. 2020-08-0354 / ITB No. 2020-005inf) in the total calculated amount of **NINE HUNDRED SEVENTEEN THOUSAND EIGHT HUNDRED SIXTY TWO PESOS and 96/100 (Php917,862.96)**.


You are therefore requested to accept and conform to this award by affixing your signature hereunder and provide within **ten (10) calendar days**, from receipt hereof, the requisite performance security in any of the following forms:

Form of Performance Security	AMOUNT (Equal to Percentage of the Total Contract Price)	
<ul style="list-style-type: none"><li>Cash or Cashier's/Manager's check, Bank Draft/Guarantee confirmed by a Universal or Commercial Bank.</li></ul>	<b>10%</b>	<b>Php91,786.30</b>
<ul style="list-style-type: none"><li>Irrevocable letter of credit issued by a Universal or Commercial Bank.</li></ul>		
<ul style="list-style-type: none"><li>Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.</li></ul>	<b>30%</b>	<b>Php275,358.89</b>

Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,

  
**VICENTE B. MALANO, Ph.D.**  
Administrator

  
Conformed to  
Rio Alfonso

Date: 1-20-2021

"tracking the sky...helping the country"



**PAGASA BIDS AND AWARDS COMMITTEE (PBAC)**

**Resolution Declaring Lowest Calculated Responsive Bid (LCRB)  
 and Recommending Award and Approval**

**Resolution No. 2020-030**

**WHEREAS**, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the G-EPS and PAGASA Bulletin board continuously for 7 days from **15 to 22 October 2020**, the procurement of the following civil works described hereunder, with its corresponding Approved Budget for the Contract (ABC), under **PR#2020-08-0354 and ITB 2020-005inf**, to wit:

PARTICULARS	ABC	Contract Duration
<b>Concreting of the Access Road in PAGASA Iloilo Radar and Synoptic Station in Iloilo City</b>	<b>Php935,487.84</b>	<b>45 c.d.</b>

**WHEREAS**, the provision of R.A. 9184 and its Revised Implementing Rules and Regulations (IRR), other pertinent guidelines and procedures relative to government procurement system are hereby observed and strictly implemented for the whole duration of this bidding activity;

**WHEREAS**, in response to the said invitation, **two (2) prospective bidders**, namely: **1) NGP Construction**, and **2) High Beam Construction**, expressed their intentions to participate in the bidding of the aforesaid Project, purchased the requisite bidding documents but did not attend the **Pre-Bid Conference** conducted by the PAGASA-BAC on **23 October 2020**;

**WHEREAS**, on **04 November 2019**, the **schedule for submission and opening** of Envelope I (Eligibility and Technical Components) and Envelope II (Financial Component), the **two (2) participating bidders** timely submitted their bid tenders for the project and passed the preliminary examination of bids;

**WHEREAS**, in the subsequent opening of Envelope No. II (Financial Component), the two (2) bidders' financial proposals have been accepted by the PAGASA-BAC having complied with the financial requirements of the Project. Their respective financial proposals, as **"READ"**, is summarized as follows:

Name of Bidder	Bid Amount (As Read)	RANK
<b>High Beam Construction</b>	<b>Php1,506,060.85</b>	<b>2</b>
<b>NGP Construction</b>	<b>Php921,348.96</b>	<b>1</b>

**WHEREAS**, the report on the detailed evaluation of bids conducted by the TWG resulted in the following:

Name of Bidder	Bid Amount (As Calculated)	RANK
<b>High Beam Construction</b>	<b>Php1,506,060.85</b>	<b>2</b>
<b>NGP Construction</b>	<b>Php917,862.96</b>	<b>LCB</b>

Handwritten notes on the left margin: "GAS", "BCP", "SIS", and a signature.

**WHEREAS**, upon careful examination, validation and verification of the two (2) bidder's tender offer, including the evaluation report submitted by the TWG, the PAGASA-BAC determined that, NGP Construction has complied in all the criteria for post-qualification and has been responsive in all requirements and conditions specified in the Bidding Documents. Hence, it was moved and duly seconded that **NGP Construction**, be declared as the bidder with the **Lowest Calculated and Responsive Bid (LCRB)** for the implementation of the instant Project.

**NOW, THEREFORE, We**, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

- a) to **DECLARE**, NGP Construction, as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) for the Project entitled, "**Concreting of the Access Road in PAGASA Iloilo Radar and Synoptic Station in Iloilo City**" in its **total calculated offer of NINE HUNDRED SEVENTEEN THOUSAND EIGHT HUNDRED SIXTY-TWO PESOS and 96/100 (Php917,862.96)**;
- b) to **RECOMMEND**, the award of the contract for the implementation of the foregoing Project to **NGP Construction**, and;
- c) to **RECOMMEND**, finally the **APPROVAL** of the foregoing findings and recommendations.

**RESOLVED** this **21<sup>st</sup> day of December 2020** at the PAGASA Amihan Conference Room, 2<sup>nd</sup> Floor PAGASA Main Building, Science Garden Complex, Agham Road, Diliman, Quezon City.

  
**EDWIN F. MANRESA**  
Interim Member/End-user

  
**SOCRATES F. PAAT, Jr**  
Member

(on leave)  
**JOEL C. RIVERA**  
2<sup>nd</sup> Vice-Chairperson

  
**CRISTIAN D. SANVICTORES**  
Member

  
**BONIFACIO G. PAJUELAS**  
1<sup>st</sup> Vice-Chairperson

  
**EDNA L. JUANILLO**  
Chairperson  
(Infrastructure Projects)

APPROVED/DISAPPROVED:

  
**VICENTE B. MALANO, Ph.D.**  
Administrator

Approved on \_\_\_\_\_



Republic of the Philippines

**DEPARTMENT OF SCIENCE AND TECHNOLOGY**  
**Philippine Atmospheric, Geophysical and Astronomical Services**  
**Administration (PAGASA)**

**NOTICE TO PROCEED**

**NGP CONSTRUCTION**

Doña Rosa Adou Street, Toril  
Davao City  
Contact ; 09569048651

**Thru: MR.NOEL G. PUNU**  
Project Manager

**Sir:**

The attached **Contract** (Contract ID No. CI 2021-002) having been approved, notice is hereby given to your firm that, delivery of the goods and other ancillary services may proceed for the Project entitled "**Concreting of Access Road in PAGASA Radar and Synoptic in Iloilo City (PR No. 2020-08-0354 / IB No. 2020-004INF)**" effective upon receipt of this Notice.

You are therefore responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to PAGASA.

Very truly yours,

**VICENTE B. MALANO, Ph.D.**  
Administrator

I hereby acknowledge receipt of this Notice on March 18, 2021  
(date of receipt)

Name of Representative of the Bidder: ENGR. NOEL G. PUNU

Authorized Signature: \_\_\_\_\_

*"tracking the sky...helping the country"*

Science Garden Compound, BIR Road, Brgy. Central, Quezon City,  
Metro Manila, Philippines 1100

Tel. No. (02) 284-08-00  
Website: <http://bagong.pagasa.dost.gov.ph>



Contract ID No. : *Ci 2021-002*  
Contract Name : **Concreting of the Access Road in PAGASA Radar and Synoptic in Iloilo City**  
Location of the Project : **Buntatala, Jaro, Iloilo**

## CONTRACT AGREEMENT

THIS AGREEMENT made this MAR 18 2021 day of 20 21 between **PHILIPPINE ATMOSPHERIC GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION (PAGASA)**, of the Philippines, hereinafter called as the "PAGASA" of the one part and **NGP CONSTRUCTION of Doña Rosa Adou Street, Toril, Davao City** hereinafter called as the "CONTRACTOR" of the other part:

WHEREAS, the PAGASA is desirous that the CONTRACTOR execute "**Concreting of the Access Road in PAGASA Radar and Synoptic in Iloilo City (PR No. 2020-08-0354 / IB No. 2020-004INF)**" (hereinafter called "the Works") and the Entity has accepted the Bid for **NINE HUNDRED SEVENTEEN THOUSAND EIGHT HUNDRED SIXTY TWO and 96/100 (Php917,862.96) ONLY** (hereinafter called "the Contract Price") by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:

- |                   |    |   |
|-------------------|----|---|
| <i>Attachment</i> | a) | Notice to Proceed;  |
| <i>Attachment</i> | b) | Performance Security;   |
| <i>Attachment</i> | c) | Notice of Award and the Bidder's conforme thereto;  |
| <i>Attachment</i> | d) | PAGASA-BAC Resolution No. 2020-0___;  |
| <i>Attachment</i> | e) | Abstract of Bids, "as Read" and "as Calculated";  |
| <i>Attachment</i> | f) | Addendum and/or Supplemental/Bid Bulletins (SBB);if any,  |
| <i>Attachment</i> | g) | Detailed Evaluation Report submitted by the TWG;  |
| <i>Attachment</i> | h) | Minutes of the Meeting;   |
| <i>Attachment</i> | i) | Eligibility, Technical and Financial documents as submitted by the Contractor, including the appropriate Bid Security,; |
| <i>Attachment</i> | j) | Invitation to Bid (ITB) / Notice to Bidders;  |
| <i>Attachment</i> | k) | Purchase Request including the Terms of Reference (TOR);  |
| <i>Attachment</i> | l) | Bid Data Sheet (BDS);   |
| <i>Attachment</i> | m) | Instructions to Bidders;  |
| <i>Attachment</i> | n) | General and Special Conditions of Contract; and,  |
| <i>Attachment</i> | o) | Other Contract Documents deemed necessary by the Parties  |

3. In consideration of the payments to be made by the **PAGASA** to the **CONTRACTOR** as hereinafter mentioned, the **CONTRACTOR** hereby covenants with the **PAGASA** to execute and complete the **Works** and to remedy defects therein in conformity in all respects with the provisions of the Contract

4. The **PAGASA** hereby covenants to pay the **CONTRACTOR** in consideration of the execution and completion and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

**PHILIPPINE ATMOSPHERIC,  
GEOPHYSICAL AND ASTRONOMICAL  
SERVICES ADMINISTRATION  
(PAGASA)**

**NGP CONSTRUCTION.**


By:


  
**VICENTE B. MALANO, Ph.D.**  
Administrator

By:


  
**NOEL G. PUNU**  
General Manager


**Signed in the Presence of:**

  
\_\_\_\_\_  
Witness for PAGASA

  
**ROSARIO P. ROSAL**  
\_\_\_\_\_  
Witness for the **SUPPLIER**

**Funds Available:**

  
**BERNARD LOUISE C. DATUIN**  
Chief, Accounting Section  
ORS # 2020-12-5726  
5021304099  
P 917,862.96

  
**ATTY. MICHAEL JOSEPH C. CAPINPIN**  
Notary Public for Quezon City  
Until December 31, 2021  
PTR NO. 9265600/1-4-2021/QC  
IBP Lifetime No. 08330  
ROLL No. 56199  
~~MCLE Compliance No. VI-0008995~~  
Matter No. NP-207 (2020-2021)  
101 Malakas Lane Brgy. Central Q.C

Doc. No. 471  
Page No. 95  
Book No. 1  
Series of 20 21