



Republic of the Philippines

DEPARTMENT OF SCIENCE AND TECHNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services
Administration (PAGASA)

NOTICE TO PROCEED

SUPERSERVE CORPORATION.

No. 18 Mother Ignacia Avenue,
Paligsahan, Quezon City
Tel# (632)-332-1209/ 1219/1223
E-mail Add: mjpasco@superservecorp.com

Thru: MR. MARK JOSEPH V. PASCO
President and Duly Authorized Representative

Sir:

The attached **Contract** (Contract ID No. 202112-0609PB) having been approved, notice is hereby given to your firm that, delivery of the goods and other ancillary services may proceed for the Project entitled "**Supply, Delivery, Installation, Testing and Commissioning of Brand-New 160KVA, 3P, 230V Electro Digital Voltage Stabilizer (PR No. 2019-10-0711 / ITB No.2019-041)**", effective upon receipt of this Notice.

You are therefore responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to PAGASA.

Very truly yours,

VICENTE B. MALANO, Ph.D.
Administrator

I hereby acknowledge receipt of this Notice on JANUARY 10, 2022
(date of receipt)

Name of Representative of the Bidder: ENGR. MARK JOSEPH V. PASCO

Authorized Signature: 

"tracking the sky...helping the country"

Science Garden Compound, BIR Road, Brgy. Central, Quezon City,
Metro Manila, Philippines 1100

Tel. No. (02) 284-08-00
Website: <http://bagong.pagasa.dost.gov.ph>



Contract ID No. : 2021-12-0699PB
Contract Name : **Supply, Delivery, Installation, Testing and Commissioning of Brand-New 160KVA, 3P, 230V Electro Digital Voltage Stabilizer.**
Location of the Project : PAGASA Data Center Building

CONTRACT AGREEMENT

THIS AGREEMENT, made this _____ day of _____, 20____ between **PHILIPPINE ATMOSPHERIC GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION (PAGASA)** of Science Garden Compound, BIR Road, Barangay Central, Quezon City, Metro Manila (hereinafter called the "Entity") and **SUPERSERVE CORPORATION** of #18 Mother Ignacia Avenue, Barangay Paligsahan, Quezon City

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly **Supply, Delivery, Installation, Testing and Commissioning of Brand-New 160KVA, 3P, 230V Electro Digital Voltage Stabilizer. (Reference: PR No. 2021-08-0542 / IB No. 2021-042)** and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **SEVEN MILLION ONE HUNDRED EIGHTY THOUSAND PESOS (Php7,180,000.00) ONLY** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - iii. Performance Security;
 - iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
 - v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **SEVEN MILLION ONE HUNDRED EIGHTY THOUSAND PESOS (Php7,180,000.00) ONLY** or such other sums as may be ascertained, **SUPERSERVE CORPORATION** agrees to **Supply, Deliver, Install, Test and Commission of Brand-New 160KVA, 3P, 230V Electro Digital Voltage Stabilizer. (Reference: PR No. 2021-08-0542 / IB No. 2021-042)** in accordance with his/her/its Bid.
4. The **PHILIPPINE ATMOSPHERIC GEOPHYSICAL AND ASTRONOMICAL SERVICES ADMINISTRATION (PAGASA)** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.


VICENTE B. MALANO Ph.D.
Administrator


MARK JOSEPH V. PASCO
President

**PHILIPPINE ATMOSPHERIC, GEOPHYSICAL
AND ASTRONOMICAL SERVICES
ADMINISTRATION (PAGASA)**

SUPERSERVE CORPORATION

Funds Available:


BERNARD LOUISE C. DATUIN
Chief, Accounting Section

ORSA 2021-12-6471

1060501000

₱ 7,180,000 -

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
QUEZON CITY) S.S.
X-----X

BEFORE ME, personally appeared:

Name	Valid Identification Document	Issued by	Place Issued
VICENTE B. MALANO	Office ID# 571	PAGASA	Quezon City
MARK JOSEPH V. PASCO	DRIVER'S LICENSE: ND1-01-264/BS	LTD	QUEZON CITY

Both known to me to be the same persons who executed the foregoing **CONTRACT AGREEMENT** and they acknowledged to me that the same is their own, free and voluntary act and deed as well as that of the entity represented.

This instrument consists of **THREE (3)** pages including this page on which this Acknowledgment is written and has been duly signed by the parties and their witnesses.

SIGNED AND SEALED on JAN 26 2022 2021 at Quezon City.

Doc. No. 434
Page No. 28
Book No. 11
Series of 2022

ATTY. THOMAS B. BAGA, JR.
NOTARY PUBLIC
EXTENDED TO JUNE 30, 2022
ADM. NO. NP-017 (2020-2021)
ATTYS. ROLL NO. 13003
IBP NO. 156177/2-5-2021
PTR NO. CP 0624050, 1/19/21 COT.
MCLE NO. VI-0028822
RCM BLDG. TIMOG COR. PANAY AVE. Q.C.