



NOTICE OF POSTPONEMENT

18 February 2026

Please be informed that the **Submission and Opening of Bids** originally scheduled for **24 February 2026** is hereby **POSTPONED** due to official scheduling constraints.

In view of this, the **Submission and Opening of Bids** have been rescheduled to **25 February 2026**. Kindly refer to the updated schedule below:

SBB No.	Project Title	Original Schedule	New Schedule
IB 2026-17-02	Supply, Delivery, Installation, Testing, Training and Commissioning of S-Band Dual Polarization, Magnetron Type Doppler Weather Radar at Brgy. Buenavista, Bato Catanduanes – Re bid	Submission 24 Feb 2026 9:00 AM Opening 24 Feb 2026 9:01 AM	Submission 25 Feb 2026 9:00 AM Opening 25 Feb 2026 9:01 AM
IB 2026-18-01	Negotiated Procurement for the Supply, Delivery, Installation, Configuration, Testing, Commissioning and Training of Heat Stress Monitoring System	Submission 24 Feb 2026 9:00 AM Opening 24 Feb 2026 10:01 AM	Submission 25 Feb 2026 9:00 AM Opening 25 Feb 2026 10:01 AM
IB 2026-19-01	Supply, Delivery, Installation, Configuration and Testing of the Pilot Station of the DOST-PAGASA Automated Surface Observing System (ASOS) - Re bid	Submission 24 Feb 2026 9:00 AM Opening 24 Feb 2026 11:01 AM	Submission 25 Feb 2026 9:00 AM Opening 25 Feb 2026 11:01 AM

Please be guided accordingly.

For the Bids and Awards Committee

Sgd.
SHIRLEY J. DAVID, MoS
Chairperson, PAGASA-BAC

"tracking the sky...helping the country"