Republic of the Philippines

DEPARTMENT OF SCIENCE AND TECHNOLOGY

Philippine Atmospheric, Geophysical and v
Astronomical Services Administration (PAGASA)

BAGONG PILIPINAS

27 January 2025

SUPPLEMENTAL BID BULLETIN
ADDENDUM NO. 2025-04-01 R

Subject: Supply, Delivery, Installation, and Commissioning of WFFC to NAIA UTM Security Firewall — Re bid
(Reference: PR No. 2024-10-0719 EPA || IB 2025-04 R)

This Bid Bulletin is being issued to all prospective bidders to clarify, amend and/or modify certain provisions in the
Bidding Documents and to answer written queries and clarificatory questions during the pre-bid conference by
prospective bidders, to wit:

Queries from: EGM Systems Global Technologies, Inc.

Queries To

TOR - Delivery Period

Requested to extend the delivery period from 30 After careful consideration and in view of the urgency of
calendar days to 60 calendar days. the project’s requirement, the delivery period has been
amended to 45 calendar days.

*Subject to changes

This shall form an integral part of the Bid Documents.

For guidance and information of all participating bidders.

Sgd
SHIRLEY J. DAVID
Chairperson, PAGASA-BAC

“tracking the sky...helping the country”
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