



## NOTICE OF POSTPONEMENT

21 July 2025

IB 2025-29-02

### Supply, Delivery, Installation, Testing and Commissioning for the Upgrading of the Uninterruptible Power Supply (UPS) System

Please be informed that the **Submission and Opening of Bids** for the **abovementioned procurement project** is hereby **POSTPONED** due to the **announcement of work suspension** brought about by **extreme weather conditions caused by the Southwest Monsoon**.

In this regard, the **Submission of Bids** is hereby rescheduled to **24 July 2025 at 1:30 PM**, to be immediately followed by the **Opening of Bids at 1:31 PM** on the same day.

**Please be guided accordingly.**

For the Bids and Awards Committee

Sgd.  
**SHIRLEY J. DAVID**  
Chairperson, PAGASA-BAC

