



08 November 2019

SUPPLEMENTAL BID BULLETIN

Addendum No. 2019-041-01


Subject: "Supply, Delivery, Installation, Testing and Commissioning of Brand New Redundant 20TR and 10TR Precision Air-Conditioning Unit for the Air-Cooled and Water-Cooled Room of PAGASA Data Center; ABC Php7,099,332.19 / PR No. 2019-09-0711 / Ref. No. IB2019-041"

This Bid Bulletin is being issued to all prospective bidders to clarify, amend and or modify certain provisions in the Checklist of Requirements under the Financial Component (Envelope II), to wit:

"All prospective bidders, the "Detailed Cost Breakdown/Bill of Materials" stated as Annex A should be used and submitted in lieu of "Detailed Cost Breakdown" form under the Financial Component (Envelope II)"

This shall form an integral part of the Bid Documents.

For guidance and information of all participating bidders.


ENGR. CATALINO L. DAVIS
Chairperson, PAGASA-BAC

I.D. No.	Description	Unit	Qty	Material Cost		Labor Cost		Total Direct Cost	Indirect Cost					Total Indirect Cost	Total Cost
				Unit Cost	Amount	Unit Cost	Amount		Overhead	Contingency	Misc	Contractor's Profit	VAT component		
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(11)	(12)	(13)	(14)	(15)	(16)
8	50mmØ Motorized Valve	pcs.	1												
9	Pressure Gauge @ 4"Ø	pcs.	8												
10	Thermometer @ 6" scale	pcs.	8												
11	Airvent	pcs.	4												
Sub-Total of D															
E. Electrical wiring and accessories															
1	ECB 125, 3P, 440/380V (20TR PACU)	pcs.	1						N/A	N/A	N/A				
2	ECB 60, 3P, 440/380V (10TR PACU)	pcs.	1						N/A	N/A	N/A				
3	IMC conduit 40mmØ (PACU)	lngh	25												
4	IMC Elbow 40mmØ	pcs.	2												
5	IMC Coupling 40mmØ	pcs.	10												
9	Flexible conduit 40mmØ (LT)	lm	5												
6	IMC conduit 25mmØ (PACU)	lngh	20												
7	IMC Elbow 25mmØ	pcs.	2												
8	IMC Coupling 25mmØ	pcs.	10												
9	Flexible conduit 25mmØ (LT)	lm	5												
10	38mm² THHN wire, (PACU)	lm	200												
11	14mm² THHN wire, ground (Pumps)	lm	80												
12	14mm² THHN wire, (PACU)	lm	180												
13	5.5mm² THHN wire, ground (Pumps)	lm	60												
Sub-Total of E															
F. Humidifier piping line															
1	15mm PPR CWL	lngh	20												
2	T - 150mm PPR	pcs	6												
3	Elbow 15mm	pcs	32												
4	Gate Valve 15mm	pcs	10												
Sub-Total of F															
G. Others															
1	Angle bar 2 x 2" x 1/4"	pcs	8												
2	Angle bar 2 x 2" x 3/16"	pcs	2												
3	Round bar 3/8"Ø	pcs	8												
4	Expansion bolts 3/8"Ø	pcs	24												
5	Nuts and Washers 3/8"Ø	pcs	40												
6	Red Oxide	gal	2												
7	Paint thinner	lts	4												
8	Paint brush	pcs	4												
9	Welding rods	lot	2												
10	Rubber pad (6mm thick)	sq.m	4												
11	Teflon tape 3/4	pcs	80												
12	Oxy-acetylene gas	sets	2												
13	Ball Valve 6mm	pcs	16												
14	Polytelene Tape	pcs	20												
15	Rugby	pcs	2												
16	Consumables	lot	2												
Sub-Total of G															
Total of A to G															
														GRAND TOTAL:	