Section V. Special Conditions of Contract

(Infrastructure Projects)

Notes on the Special Conditions of Contract

Similar to thError! Reference source not foyrtle clauses in this Section are inten
assst theProcuring Entily providing contrapecific information in relation to corresy
clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requir
the special circumstances ®ribeuringntitytheP r o ¢ u r i countryBmetsectoryadd
Works procured. In preparing this Section, the following aspects should be checked

(@) Information that complements provisiemsrbReference source not founmlist be
incorporated.

(b)  Amendments and/or supplements to provisrons Bleference source not foyrask
necessitated by the circumstances of the specific project, must alstetle incorg

However, no special condition which defeats or negates the general intent and
provisions &frror! Reference source not fousttbuld be incorporated herein.




Special Conditions of Coltract

GCC Clause

Error! Referenc
source not
found.

Thelntended Completion Dag@ne hundred fift{l 50 calendar dayafter
receipt of the Notice to Proceed

Error! Referenc
source not
found.

TheProcuring Entitys:
PHLIPPINE ATMOSPHERIC, GEOPHYSICAL AND ASTRONOMICAL
ADMINISTRATION (PAGABAJGASA Science Garden Complex, BIR
Diliman,Quezon City

Error! Referenc
source not
found.

ThePr ocuring Entiist yds Representat:i
[Name of Endser and Office]

[Address]

Error!Reference
source not
found.

TheSiteis located dDavao City

Error! Referenc

TheStart Datésto be indicated in the Notice to Proceed

source not
found.
Error! Referenc
source not
found.

TheWorksconsisas stipulated in the Bill of Quantities and Scope of

Error! Referenc
source not
found.

None.

Error! Referenc

The Procuring Entityshall give possession of all pattseoSite to th
Contractamn the day of the commencement of the Project

The Contractor shall employ the fokayiRgrsonnel:
Refer to ITB Clause 12.1 (b) ii.2 (List key personnel bydeargeaam).

source not
found.
Error! Referenc
source not
found.
Error! Referenc
source not
found.

No further instructions.

Error! Referenc
source (]
found.

No further instructions.

Error! Referenc
source not
found.

No further instructions.

Error! Referenc

The applicable liquidated dansages least one tenth (1/10) of one p

2



source not

found.

of the cost of the unperformed portion for every day of delay.

The maximum deduction shall be ten percent (10%) of the am
contract, thBiocuring Entishall rescind the contract, without preju
other courses of action and remedies open to it.

None

Error! Referenc
source not
found.
Error! Referenc
source not
found.

Two (2) years.

Error! Referenc

No additional provision
If the Contractor is a joint venfdrgartners to the joint venture shall be jg
severally liable to the Procuri ng¢

The Arbites:iConstruction Industry Arbitration Commission.

No further instructions

No further instructions

source not
found.
Error! Referenc
source not
found.
Error! Referenc
source not
found.
Error! Réerence
source not
found.
Error! Referenc
source not
found.

Daywor ks ar e applicable at the

Error! Referenc

The Contractor shall submit the Program of WoIR rtootleeu r i
Representative withive (5§lays of delivery of theeett Acceptance.

source not
found.
Error! Referenc
source not
found.

No further instructions

Error! Referenc
source not
found.

The Funding Sourc&hie Government of the Philippines (GOP)Rhral|
101in theamount dfwo Million Foudundred Twenty Seven Thousand
Hundred Forty Three Pesos and 05/100 Rek@s427,143.Dclusive @
VAT and all applicable government taxes.

Error! Referenc

No further instructions

source not
found.
Error! Referenc
source not
found.

The amount of the advance paymé#bisf the total contract price.

Error! Referenc

source not

No further instructions




