Republic of the Philippines

DEPARTMENT OF SCIENCE AND TECHNOLOGY
Philippine Atmospheric, Geophysical and Astronomical Services
Administration (PAGASA)

PAGASA BIDS AND AWARDS COMMITTEE (PBAC)

Resolution Declaring 1% Failure of Bidding;
and Recommending Approval

Resolution No. 2021-036

WHEREAS, the Philippine Atmospheric, Geophysical and Astronomical Services Administration (PAGASA), through
the PAGASA Bids and Awards Committee, advertised the Invitation to Bid (IB) at the PAGASA website, the G-EPS
and PAGASA Bulletin board continuously for 7 days from 26 August to 02 September 2021, the procurement
of the following goods/items described hereunder, with its corresponding Approved Budget for the Contract (ABC),
under the reference, P.R. No. 2021-08-0544/ 1.B. No. 2021-039, to wit:

PARTICULARS ABC Contract
Duration
Upgrading of PAGASA Digital Clock Network Php1,499,250.00 90 c.d.

WHEREAS, in response to the said advertisement, only COMTECH SOLUTIONS, INC. expressed its intention to
participate in the bidding and attended the Pre-Bid Conference conducted by the PAGASA-BAC on 03
September 2021;

WHEREAS, on 15 September 2021 the schedule for Submission and Opening of Envelope I (Eligibility and
Technical Components) and Envelope II (Financial Component), no interested bidder/s expressed its intention to
participate in bidding of the aforesaid Project;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby
RESOLVED:

a) to DECLARE, a Failure of Bidding for the above-entitled Project;

b) to RECOMMEND the mandatory review and evaluation of terms, conditions and specifications of the
project, pursuant to Section 35 of the IRR of RA 9184; and the immediate re-posting thereof for re-
bidding purposes; and

c) to RECOMMEND, finally, the APPROVAL of aforementioned finding and recommendations.

RESOLVED, this 15" day of SEPTEMBER 2021 at the Amihan Conference Room, 2™ Floor PAGASA Main,
Science Garden Complex, BIR Road, Brgy Central, Quezon City.
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